	ADDENDUM No. 1 to the Request for Proposal

Dated July 18 , 2008

The following are the modifications to the Request for Proposal dated July 18, 2008. The referenced provisions are to be read in the amended form as set out below. The deletions from the earlier text of the draft circulated are indicated as strikethroughs and the additions are underlined.



	

	Sl. No.
	Clause No.
	Modified Provision of the Request For Proposal

	1.  
	Glossary
	Feasibility Report or FR

As specified in Clause 4(F) of Schedule-1

Key Date or KD


As defined in Clause 5.2 of Schedule-1

	2. 
	1.8
	Schedule of Selection Process

4. Proposal Due Date or PDD                                                                   1.9.2008 (upto 11:00 hrs)

	3. 
	Schedule 1

(2.5)
	The project would be built on Design, Build, Finance, Operate and Transfer (DBFOT) basis that requires the concessionaire to bear the responsibility for detailed design. However, the accountability for providing a world-class building ultimately rests with the government and, therefore, the technical consultant is require to prepare standards and specifications that the concessionaire must conform to, both in respect of construction as well as operation of the Building during the concession period. While preparing the Master Plan and Feasibility Report of the Building, the Consultant shall generally follow the standards and specifications laid down in the relevant building codes. The Consultant shall develop outline specifications for major functional designs, materials, finishes and construction elements of the PHQ Building as part of the Feasibility Report. The Consultant shall also take into account the NBC, Indian Buildings Congress codes of practices and relevant provisions of any other codes/ manuals/ circulars while preparing the Feasibility Report and outline specifications stated above. However, compliance with these provisions as minimum requirements must not detract from the objective of planning the facilities benchmarked to appropriate international standards and developing the Building into a unique architectural landmark befitting the PHQ for the capital of India. 

	4. 
	Schedule 1 (3.4.1)
	………..data networking, security equipments, water supply, sewerage, power supply etc. under separate sub-heads so that the reasonableness of the cost estimate could be ascertained.  The Consultant shall also prepare broad estimates for maintenance and utility usage forming the O&M expense.

	5. 
	Schedule 1 (3.5.7)
	……….The Consultant shall undertake Social Impact Assessment (SIA) due to the Project, particularly the impact on the persons affected due to the Project including plans for resettlement and rehabilitation thereof. The Consultant shall make recommendations with regard to environmentally sustainable and energy efficient designs of the Building.

	6. 
	Schedule 1 (4)
	D.
Master Plan (Refer Clause 3.3)


E.
Capex Report (Refer Clause 3.4)  

F
Feasibility Report (Refer Clause 3.5)

G.
In-principle Approval from local authorities (Ref. Cl. 3.6)

H.
Assistance in preparation of Bid documents (Refer Clause 3.7).

I.
Assistance in pre-Bid meetings (Refer Clause 3.8)

	7. 
	Schedule 1 (5.1)
	The total duration for preparation of Master Plan and Feasibility Report shall be 16 weeks, excluding any delay in granting approvals by the authority to the draft reports. Consultant shall deploy all his Key Personnel at the Project office in National Capital Region (the “Project Office”) as per Deployment Schedule proposed……….

	8. 
	Schedule 1 (5.2)
	………………… For the purposes of the Agreement, KD7 has to be achieved in 112 days as specified hereunder including achievement of all earlier Key Dates prior to that……..

Notes

1. Feasibility Report shall be the final product of the first part of the Consultancy to be completed in  16 weeks except for Environmental and Social Impact Assessment Report which shall be submitted subsequently.

3. Mobilisation Advance of 10% of the total Agreement Value shall be paid on request against Bank Guarantee of a Scheduled Bank. This shall attract 10% simple interest per annum and shall be adjusted against the first four bills in four equal installments and the accrued interest will be recovered from the fifth bill. 

	9. 
	Annex-6
	Payment Schedule

(Refer Clause 6.3)
Key Date No.

Description of Deliverables

Key Date
Payment

Notes:

3. Feasibility Report shall be completed in 16 weeks excluding the time taken by the Authority in providing its comments on the Draft Feasibility Report. The Consultant may take one week for submitting its Final Feasibility Report after receipt of comments from the Authority. 

4. Final payment of 15% ( fifteen percent) shall be released upon completion of Services in their entirety, including submission of the Environmental Impact Assessment Report.  


